Statement of Work (SOW)
VARIOUS FOOD SERVICE EQUIPMENT
USS NORMANDY (CG-60)

Work to be conducted:

Crew Beverage Line:

CPO Dining:

Mess Decks:

Galley Annex:

Remove all machines on countertop in order to resurface countertops
Install all machines after resurfacing countertop and ensure the surface
area is smooth, with no holes present (S/F BAE)

Replace all beverage machines to ensure ice/water machine is first then
beverages are placed systematically after

Provide and install tray lowator with six utensil holders (Atlas DIR 20/20)

Remove and replace three existing hot wells with three dry wells (ALTO-
SHAAM 100-HW/D6)
Install, secure and seal with permeable gum sealant

Provide three hot wells to replace three dry wells (ALTO-SHAAM 100-
HW/D6). One hot well will be provided for ship force as back up
replacement

Replace current hot well bar with fifty-two inch hot well bar two holder
Replace mess decks hot bar sneeze display top

Replace mess decks cold bar two- tier display

Remove existing reefer and chip deck for preparation of installation
Prime and seal deck prior to replacing Terrazo

Remove existing can rack

Provide power to new equipment during installation

Provide and install ninety inch by twelve inch Terazzo for flush welded
frame to deck



UCC Galley:

Provide and install refrigerator F30-2M-SN-MLR (COSPOLICH)

Provide and install R20-2M-SN-MLR (COSPOLICH)

Provide and install refrigerator UCR5-2M-SNM-MLR (COSPOLICH)

CPO Beverage Line:

Main Galley:

Provide and install 1 EA CWTF-15-3 with Galley kit and stainless 4 legs
(BUNN)

Remove existing hot wells and replace with five dry wells (ALTO-
SHAAM 100-HW/D6)

WAF and Tag out power and water to ovens

Replace water regulators on Port and STBD Stacks — allowable leakage

none

Repair Port Top oven — Gasket, door bumpers, bulb, solenoids

Repair Port Bottom Oven — gasket, perimeter gasket, door bumpers, bulb,
solenoids, door handle/latch assembly

Repair STBD Top Oven —gasket, perimeter gasket, door bumpers bulb,
solenoids

Repair STBD Bottom Oven — Probe, gasket, perimeter gasket, door
bumpers, bulb, solenoids, door handle/latch assembly

Perform resistance and request tag in.

Perform operational test with ship’s force on all four ovens

Remove existing WCC 700 ASNSU /B300

Provide and install new WCC 700 ASNSU /B300 with ice scoop and
holder.

Wardroom Pantry:

Provide and install WDRM Pantry — UCR20-2M-SNM-MLR
(COSPOLICH)

Provide and install knife rack with knife rack insert

Resurface countertops of ice/milk/juice machine and ensure the surface
area is smooth, with no holes present



Inspection and Condition Report Work To Be Done:

e Open, inspect and provide condition report for Wardroom Pantry UCR10
Refrigerator.

e Open, inspect and provide condition report for Main Galley Proofer.

e Open, inspect and provide condition report for Main Galley Mixer.

e Open, inspect and provide condition report for Main Galley chill box to be
converted into a freezer

e Open, inspect and provide condition report for Main Galley Tilt Skillet.

e Open, inspect and provide condition report for CPO Dining stand up
freezer/refrigerator.

e Open, inspect and provide condition report for crew beverage line refrigerator.

1.0 The Contractor shall provide all management, tools, supplies, equipment, and labor
necessary to assemble and install the replacement parts for the USS Normandy’s crew
Beverage Line, CPO dining area, Mess Deck, Galley Annex, UCC Galley, CPO
Beverage Line, Main Galley and Wardroom Pantry.

1.1 The contractor is responsible for removing all unused material and broken
parts from the ship to be disposed at contractor facilities at no charge to the
Navy.

1.2 The Contractor will perform 009-22 Cable traceability on all equipment
replaced and cable runs.

1.3 The contractor is responsible for the cleanliness space after work has been
completed for the day.

1.4 The contractor is responsible for obtaining access to BAE by adhering to
required prescreening measures.



1.5 The contractor is responsible for ensuring that have access to the ship by
sending their information through MARMC for processing.

1.6 The contractor is responsible for all calibrations for
temperatures/thermometers on all applicable equipment.

1.7 The contractor is responsible to perform all work IAW NAVSEA Standards
2016.

1.8 The contractor is responsible to provide the necessary parts manuals and
instructions for the equipment being installed.

1.9 The contractor will coordinate with the ship’s technical representative to
determine the specifics of the job and if any ships force assistance is needed to
upload the material. Upon completion of installation, the contractor will
remove all trash and debris.

1.10  The contractor will provide ahead of time (minimum one day) the
necessary hot work and WAF information to the Ship’s Technical
Representative via SUPPO. The proper hot work chit’s and WAF’s
documentation will be filled and routed by ships force through the proper
chain of command for approval. Communications between the contractor and
the ship’s coordinator is imperative for the performance of this task.

1.11  Contractor shall adhere to current installation security policies.

1.12  Contractor shall coordinate with and liaison with BAE on all
Rigging/Craning Services required for BAE.

1.13  Contractor Personnel must adhere to standards of conduct as established
by the Installation Commander.

2.0 PERIOD OF PERFORMANCE: Performance period for delivery and installation
shall be done by November 1, 2016. Expected timeframe of work to be completed is
seven weeks and work will be conducted at the BAE Shipyard Norfolk.

3.0 OPERBAILITY TESTING: The contractor will perform equipment function tests for
the ship’s force to insure the equipment works properly and certify the equipment for
regular use aboard.

4.0 REPAIRS: The contractor will repair any damages resulting from the installation,
modification, replacement or removal of equipment aboard the USS Normandy.

5.0 Ship’s Force will TAG-OUT required equipment prior to work and will removed
Tags after work is completed. At no point shall any work be conducted if equipment is
not properly TAG-OUT off service.

6.0 HOURS FOR INSTALLATION: Contractor personnel shall have access to the
installation and repair site five days a week from 0800-1700, and on Saturday from 0800-
1500. No work will be conducted on Sundays.

Any changes to the scope of work must be addressed to the ship’s Supply Officer,
Technical Representative, and Contract Specialist for additional instructions. All
additional work must be approved “first” by the Contract Specialist.



